

N.O.W:

**AM&R TO ALL BUILDINGS AND ALLIED WORKS IN GALIYAT
DEVELOPMENT AUTHORITY, ABBOTTABAD. (2022-23)**

BILL OF QUANT ITY.

<u>Estimated Cost</u>	<u>Rs.2.000 (M)</u>
<u>E/ Money</u>	<u>Rs. 0.040 (M)</u>
<u>Time Limit</u>	<u>As per W/O</u>

I Offer My Premium _____% Below/ Above/ At Par on all items of MRS-2022 (2nd Bi Annual)

I Offer My Premium _____% Below/ Above/ At Par on Non Schedule Items.

Note: All unforeseen items which are not mentioned in the MRS-2022 (2nd Bi Annual) will be paid to contractor on analysis of market rates duly approved by the competent authority.

SIGNATURE OF THE CONTRACTOR: